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SECTION 1.  GENERAL DESCRIPTION 

 
1.1 Introduction.  This Statement of Work (SOW) defines the requirements for 
Contractor Instructor Services (CIMS) to conduct and support the following Construction 
Basic Veteran (CBVET) Technical Training Program.  Each class may be taught entirely by 
the contractor, the contractor plus one Navy Instructor or the contractor plus two Navy 
Instructors 
 
 COURSE TITLE 
 Builder (BU), Phase I 
 Builder (BU), Phase II 
 Construction Mechanic (CM), Phase I 
 Construction Mechanic (CM), Phase II 
 Construction Electrician (CE), Phase I 
 Construction Electrician (CE), Phase II 
 Equipment Operator (EO), Phase I 
 Equipment Operator (EO), Phase II 
 Steelworker (SW), Phase I  
 Steelworker (SW), Phase II 
 Utilitiesman (UT), Phase I 
 Utilitiesman (UT), Phase II 
 
The Construction Basic Veteran (CBVET) training courses and training equipment is 
located at the Naval Construction Training Center, Gulfport, Mississippi, and Naval 
Construction Training Center, Port Hueneme, California.  The Government may require the 
contractor to train at other Continental United States locations by exercising option #1.  If 
training is required at other training locations, the contractor shall provide lesson plans, 
trainee guides, reference material, and all logistics support, including training equipment 
not provided to the government, to teach the course(s).  The direct responsibility for the 
CBVET training program is assigned to the Naval Facilities Engineering Command 
(NAVFAC) and administered through the Officer in Charge, Seabee Logistics Center, Port 
Hueneme, California. .  The Government may require the contractor to teach other Naval 
Construction Force (NCF) training courses by exercising option #2. 
 
1.1.1 Background.  The purpose of the CBVET program is to provide personnel who have 
completed basic military training, with technical construction skills training prior to being 
awarded a permanent Occupational Field 13 (OF-13) rating.  The objective of the CBVET 
Technical Training Program is to provide CBVET recruits with the technical rating skills, 
familiarization, and knowledge similar to those of Navy Class “A” School graduates (“A” 
school equivalency program). 
 
1.1.2 Training Support.  All training support including facilities, equipment, spare parts, 
supply support, maintenance, curricula materials, technical references, technical training 
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equipment, training aids, safety equipment and personal protective clothing will be 
provided and maintained by the government as required.  
 
1.2 Course Descriptions/Specifications.  The contractor shall provide the required 
instructors to teach the training courses identified in paragraph 1.1.  The contractor is 
responsible for performing instruction in such a manner that the morale and motivation of 
students are maintained at a level to motivate the student for Naval service and for 
performance of the job for which he is being trained. 
 
1.2.1  Builder (BU), Phase I and BU, Phase II, Technical Training Courses.  The courses 
are designed to be taught in two separate 2-week blocks as BU, Phase I and BU Phase II. 
BU Phase I is not a prerequisite for BU Phase II, either phase may be taught first.  The 
objective of these courses is to ensure that assigned students obtain the knowledge and 
skills necessary to satisfactorily master the learning objectives as stated in the course 
curriculum outline for the CBVET Technical Training Builder program.  
 
1.2.1.1  Method of instruction.  The instructional method is group-paced 
utilizing classroom and applied instruction in the technical construction Builder skills. 
 
1.2.1.2  Student target population.  The course's primary student input is U.S. military 
service veterans other than U.S. Navy OF-13 personnel.  Other students will be as 
determined by the Government. 
 
1.2.1.3  Subject topics.  The contractor instructional personnel assigned to the Builder 
technical construction courses shall be qualified and certified to teach the topics contained 
in the course curriculum outline of instruction for the Builder training courses in accordance 
with paragraph 4.9. 
 
1.2.1.4  Student/instructor ratios.  The student/instructor ratios for the Builder technical 
construction courses are contained in Appendix A.  The ratios shall not be exceeded 
unless approved by the Government. 
 
1.2.1.5  Normal Operating Hours and Scheduling Requirements.  Refer to Appendix A.  All 
figures are based upon best available information. 
 
1.2.2  Steelworker (SW), Phase I and SW, Phase II, Technical Training Courses.  The 
courses are designed to be taught in two separate 2-week blocks as SW, Phase I and SW 
Phase II. SW Phase I is not a prerequisite for SW Phase II, either phase may be taught 
first.  The objectives of the courses are to ensure that assigned students obtain the 
knowledge and skills necessary to satisfactorily master the learning objectives as stated in 
the course curriculum outline for the CBVET Technical Training Steelworker (SW) program. 
 
1.2.2.1  Method of instruction.  The instructional method is group-paced utilizing classroom 
and applied instruction in the technical construction Steelworker skills. 
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1.2.2.2  Student target population.  The course's primary student input is U.S. military 
service veterans other than U.S. Navy OF-13 personnel.  Other students will be as 
determined by the Government. 
 
1.2.2.3  Subject topics. The contractor instructional personnel assigned to the Steelworker 
technical construction courses shall be qualified and certified to teach the topics contained 
in the course curriculum outline of instruction for the Steelworker training courses in 
accordance with paragraph 4.9. 
 
1.2.2.4  Student/instructor ratios.  The student/instructor ratio for the Steelworker technical 
construction courses are contained in Appendix A. The ratios shall not be exceeded unless 
approved by the Government. 
 
1.2.3  Equipment Operator (EO), Phase I and EO, Phase II, Technical Training Courses. 
The courses are designed to be taught in two separate 2-week blocks as EO, Phase I and 
EO Phase II. EO Phase I is not a prerequisite for EO Phase II, either phase may be taught 
first.  The objectives of the courses are to ensure that assigned students obtain the 
knowledge and skills necessary to satisfactorily master the learning objectives as stated in 
the course curriculum outline for the CBVET Technical Training Equipment Operator (EO) 
program. 
 
1.2.3.1  Method of instruction.  The instructional method is group-paced utilizing classroom 
and applied instruction in the technical construction Equipment Operator skills. 
 
1.2.3.2  Student target population.  The course's primary student input is U.S. military 
service veterans other than U.S. Navy OF-13 personnel.  Other students will be as 
determined by the Government. 
 
1.2.3.3  Subject topics.  The contractor instructional personnel assigned to the Equipment 
Operator technical construction courses shall be qualified and certified to teach the topics 
contained in the course curriculum outline of instruction for the Equipment Operator  
training courses in accordance with paragraph 4.9. 
 
1.2.3.4  Student/instructor ratios.  The student/instructor ratios for the Equipment Operator 
technical construction courses are contained in Appendix A.  The ratios shall not be 
exceeded unless approved by the Government. 
 
1.2.4  Construction Mechanic (CM), Phase I and CM, Phase II, Technical Training Courses.  
The courses are designed to be taught in two separate 2-week blocks as CM, Phase I and 
CM Phase II. CM Phase I is not a prerequisite for CM Phase II, either phase may be taught 
first.  The objectives of the courses are to ensure that assigned students obtain the 
knowledge and skills necessary to satisfactorily master the learning objectives as stated in 
the course curriculum outline for the CBVET Technical Training Construction Mechanic 
(CM) program. 
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1.2.4.1  Method of instruction.  The instructional method is group-paced utilizing classroom 
and applied instruction in the technical construction, Construction Mechanic skills. 
 
1.2.4.2  Student target population.  The course's primary student input is U.S. military 
service veterans other than U.S. Navy OF-13 personnel.  Other students will be as 
determined by the Government. 
 
1.2.4.3  Subject topics.  The contractor instructional personnel assigned to the Construction 
Mechanic technical construction courses shall be qualified and certified to teach the topics 
contained in the course curriculum outline of instruction for the Construction Mechanic 
training courses in accordance with paragraph 4.9. 
 
1.2.4.4  Student/instructor ratios.  The student/instructor ratios for the Construction 
Mechanic technical construction courses are contained in Appendix A.  The ratios shall not 
be exceeded unless approved by the Government. 
 
1.2.5  Construction Electrician (CE), Phase I and CE, Phase II, Technical Training 
Courses.  The courses are designed to be taught in two separate 2-week blocks as CE, 
Phase I and CE Phase II. CE Phase I is not a prerequisite for CE Phase II, either phase 
may be taught first.  The objectives of the courses are to ensure that assigned students 
obtain the knowledge and skills necessary to satisfactorily master the learning objectives 
as stated in the course curriculum outline for the CBVET Technical Training Construction 
Electrician (CE) program. 
 
1.2.5.1  Method of instruction.  The instructional method is group-paced utilizing classroom 
and applied instruction in the technical Construction Electrician skills. 
 
1.2.5.2  Student target population.  The course's primary student input is U.S. military 
service veterans other than U.S. Navy OF-13 personnel.  Other students will be as 
determined by the Government. 
 
1.2.5.3  Subject topics.  The contractor instructional personnel assigned to the Construction 
Electrician technical construction course shall be qualified and certified to teach the topics 
contained in the course curriculum outline of instruction for the Construction Electrician 
training courses in accordance with paragraph 4.9. 
 
1.2.5.4  Student/instructor ratios.  The student/instructor ratios for the Construction 
Electrician technical construction courses are contained in Appendix A. The ratios shall not 
be exceeded unless approved by the Government. 
 
1.2.6  Utilitiesman (UT), Phase I and UT, Phase II, Technical Training Courses.  The 
courses are designed to be taught in two separate 2-week blocks as UT, Phase I and UT 
Phase II. UT Phase I is not a prerequisite for UT Phase II, either phase may be taught first.  
The objectives of the courses are to ensure that assigned students obtain the knowledge 



 5

and skills necessary to satisfactorily master the learning objectives as stated in the course 
curriculum outline for the CBVET Technical Training Utilitiesman (UT) program. 
 
1.2.6.1  Method of instruction.  The instructional method is group-paced utilizing classroom 
and applied instruction in the technical construction Utilitiesman skills. 
 
1.2.6.2  Student target population.  The course's primary student input is U.S. military 
service veterans other than U.S. Navy OF-13 personnel.  Other students will be as 
determined by the Government. 
 
1.2.6.3  Subject topics.  The contractor instructional personnel assigned to the Utilitiesman 
technical construction course shall be qualified and certified to teach the topics contained 
in the course curriculum outline of instruction for the Utilitiesman training courses in 
accordance with paragraph 4.9. 
 
1.2.6.4  Student/instructor ratios.  The student/instructor ratios for the Utilitiesman technical 
construction courses are contained in Appendix A.  The ratios shall not be exceeded 
unless approved by the Government. 
 
1.3  Description of Training Equipment – A description of training equipment provided for 
training at NCTC Gulfport, MS and NCTC Port Hueneme, CA is provided at Appendix B. 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 

SECTION 2.  DEFINITIONS 
 

2.1 Contractor Performance Factor.  The Contractor Performance Factor (CPF) is a 
tangible measure of Contractor success in meeting Government training 
requirements.  The CPF is further defined in Section 6 of this SOW. 
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2.2  Training Terms. 
 
2.2.1  Training Missions.  A single mission, sortie, period, or event. 
 
2.2.2  Training Schedule.  The training schedule identifies planned or intended training to 
be accomplished.  The training schedule shall in no way constrain the Government with 
regard to changes dictated by operational necessity. 
 
2.3 Contract Changeover Terms. 

 
2.3.1 Mobilization Phase.  The period between contract award and commencement of 
Contractor performance responsibility as prescribed herein.  During this period the 
Contractor shall conduct training operations, acquisition of personnel, and mobilization 
tasks in preparation for the assumption of full training responsibilities on the contract 
support date. 
 
2.3.2 Contractor Support Date (CSD).  The date of commencement of Contractor 
performance responsibility as specified herein.  CSD shall coincide with the end of the 
mobilization phase. 
 
2.3.3 Transition Phase.  The period from subsequent contract award to the subsequent 
successful offerer to assumption of performance responsibility by such subsequent 
successful offerer.  The Transition Phase will coincide with the Mobilization Phase for the 
subsequent successful offeror. 
 
2.4  Personnel Terms 
 
2.4.1  Key Personnel.  Key personnel are those personnel whose aggregate technical and 
professional experience are essential to successfully perform required instruction.  As a 
minimum, the program manager and all instructors shall be considered key personnel. 
 
2.4.2  Contracting Officers Representative (COR).  A government person, designated by 
the contracting officer, who is responsible for surveillance of contractor performance. 
 
 
 
 

SECTION 3.  GOVERNMENT RESPONSIBILITIES 
 
 
3.1  Training System Facility. 
 
3.1.1  Spaces.  The Government will provide classroom, hands-on training spaces and 
administrative space for the Contractor's use in the performance of the duties required by 
this SOW. 



 7

 
3.1.2  Utilities. The Government will provide utilities (water, heat, and electric power) for 
performance of the contract. 
 
3.1.3  Services. 
   
3.1.3.1  Janitorial.  The Government will provide all janitorial services. 
 
3.1.3.2  Facility Maintenance and Repair.  The Government will provide on-base facility 
maintenance and repair services.  These services will be provided at no expense to the 
Contractor, providing the cause of the maintenance or repair is not Contractor induced 
through neglect or misuse. 
 
3.1.3.3  Physical Security.  The Government will provide external security for the facilities in 
accordance with applicable directives. 
 
3.1.4  Parking.  General on-base parking areas shall be available to contractor personnel. 
 
3.1.5  Hazardous Material Disposition.  The Government will provide containers and 
instructions for disposition of hazardous material. 
 
3.2  Maintenance. 
 
3.2.1  Training System Equipment.  The Government will provide all maintenance for the 
training equipment. 
 
3.3  Tools and Test Equipment. 
 
3.3.1 Definition.  The Government will provide required tools and test equipment for  

students during training at a Naval Construction Training Center.  The contractor 
may be required to provide tools and test equipment for training at other sites.  

 
3.3.2  Custody/Ownership.  All tools and test equipment provided by the Government shall 
remain the property of the Government. 
 
3.3.3  Calibration and Repair.  The Government will calibrate and repair the Government 
furnished tools and test equipment.  These services will be provided at no cost to the 
Contractor if the cause of the repair is not Contractor induced through neglect or misuse. 
 
3.3.4  Replacement.  The Government is responsible for replacing Government furnished 
tools and test equipment which fails as a result of normal wear and tear.  Replacement will 
be made with an equivalent or like item. 
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3.4  Supply Support.  The Government will provide all repairable, repair parts and 
consumables necessary to support instruction and equipment maintenance in accordance 
with established supply support policies utilizing the Navy Supply System. 
 
3.5  Technical Data Package. 
 
3.5 .1 Definition.  The Government will provide to the Contractor with required technical 
manuals and training course material. 
 
3.5.2  Replacements.  The Government will replace items of data, which are worn, torn, or 
damaged.  This replacement will be made at no expense to the Contractor provided the 
cause of the replacement is not due to Contractor neglect or misuse. 
 
3.5.3  Custody/Ownership.  All manuals, documents, and data provided by the Government 
shall remain the property of the Government while in the custody of the Contractor. 
 
3.6  Forms. 
 
3.6 .1 Issue.  The Government will provide to the Contractor all forms and records for 
operation and maintenance reporting.  The Government will also provide forms for 
requisitioning of those items for which use of Government documentation is required. 
 
3.7 Training. 
 
3.7.1  Instructor Training and Certification.  The Government will provide initial training and 
certification of contractor instructor personnel.  This will consist of Government-provided 
courses as follows: 
 
 Builder (BU) Phase I and Phase II, Technical Training Courses 
 Steelworker (SW) Phase I and Phase II,Technical Training Courses 
 Equipment Operator (EO) Phase I and Phase II,Technical Training Courses 
 Construction Mechanic (CM) Phase I and Phase II,Technical Training Courses 
 Construction Electrician (CE) Phase I and Phase II,Technical Training Courses 
 Utilitiesman (UT) Phase I and Phase II,Technical Training Courses 
 
 The incoming contractor will teach the pilot course for new and/or revised courses 
as well as follow-on courses.  Initial safety training briefs for new instructors will be 
conducted in accordance with CNET Instructions.  This training will commence on the dates 
shown in Section 8 of this SOW. 
 
3.7.2  Certification.  In addition to the requirements in paragraph 3.7.1, all qualifications 
and experience identified in paragraph 4.9 shall also be met. 
 
3.8  Contracting Officer's Representative (COR).  The Government will designate a COR 
for each of the training sites.  The COR is the on-site Government representative and a 
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single point of contact for the Contractor.  The COR is appointed by the Procuring 
Contracting Officer (PCO) and shall be so designated in writing.  The COR may be 
assisted by one or more on-site technical representatives. 
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SECTION 4.  CONTRACTOR RESPONSIBILITIES 
4.1  Instructors. 
 
4.1.1  Program of Instruction.  This program requires that each instructor in the program 
make himself readily available to each student to meet individual learning needs.  The 
following media are utilized during the student's learning process. 
 
4.1.1.1  The Instructor 
 
4.1.1.2  Instructor Guides/Lesson Plans 
 
4.1.1.3  Student/Trainee Guides 
 
4.1.1.4  Audio-Visual Aids 
 
4.1.1.5  Graphs, Charts, Posters, Flockboards 
 
4.1.1.6  Texts, Technical Manuals, Reference Materials 
 
4.1.1.7  Lab Worksheets/Job Sheets/Information Sheets 
 
4.1.1.8  Pre-tests/Performance Tests/Progress Tests, Comprehensive Post Tests 
 
4.1.1.9  Command Instructions, Notices, and required forms 
 
4.1.1.10  Hands on the actual equipment 
 
4.2.1  General Instructor Tasks. 
 
4.2.1.1  Forward student military special requests with applicable comments to the COR, if 
no government military representative is on site. 
 
4.2.1.2  Research appropriate documents for latest changes and procedures concerning 
assigned topics to recommend updates to training materials. 
 
4.2.1.3  Make comments concerning students' academic progress if requested. 
 
4.2.1.4  Instruct students in and monitor them for compliance with classroom/ laboratory 
safety standards and procedures, immediately correcting observed violations. 
 
4.2.1.5  Review, evaluate, validate, and submit recommended improvements in the 
curriculum, instructional material, tests, training equipment, and procedures to the COR. 
 
4.2.2  Specific Duties and Responsibilities. 
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4.2.2.1  Maintain a high standard of professional qualifications in both instructional and 
technical areas as described in NAVEDTRA 135A for Master Training Specialist. 
 
4.2.2.2  Check for students' attendance during their assigned training period, making 
unauthorized absentee reports to the COR on a daily basis. 
 
4.2.2.3  Report apparent violation of military rules, regulations or policy to the COR. 
 
4.2.2.4  Prepare students' academic evaluation reports and records, making these reports 
and records immediately available as required.  Remediate/counsel students with 
academic problems in assigned subject matter. 
 
4.2.2.5  Counsel students on academic matters, including study skills and attitude. 
 
4.2.2.6  Acquire (if necessary), administer, grade, and/or review tests and examinations, 
taking necessary precautions to preclude the possibility of cheating and/or compromise of 
examinations.  Revealing the correct answer to any examination question is considered 
compromising the examination.  Review/remediation will be conducted using general 
examples, not specific test questions. 
 
4.2.2.7  Maintain a personalized lesson plan for each subject matter area assigned, using 
the formal lesson plan furnished by the government. 
 
4.2.2.8  Maintain instructional materials to be used during the presentation of assigned 
subject matter as required. 
 
4.2.2.9  Compute and document students' weekly test average and examination grade on 
the current approved student record card. 
 
4.2.2.10  Report all unresolved disciplinary problems to the COR. 
 
4.2.2.11  Refer students with unresolvable academic problems to the COR. 
 
4.2.2.12  Review and coordinate assignment of personnel to mandatory evening study. 
 
4.2.2.13  Remediate students through academic counseling, assignment of additional 
study materials and performance projects. 
 
4.2.2.14  Indoctrinate students entering assigned subject area of objectives to be covered, 
expected academic achievements, normal and emergency procedures including fire drills. 
 
4.2.2.15  Ensure that weekly grades are documented in accordance with applicable 
documents. 
4.2.2.16 Maintain cleanliness of all instructional areas. 
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4.2.2.17  Maintain an adequate supply of student forms and instructional materials 
concerning assigned topics, submitting shortage lists to the COR. 
 
4.3  Tools and Test Equipment. 
 
4.3.1 Government Furnished.  The Contractor shall be accountable for the tools and test 
equipment furnished by the Government and shall be responsible for replacing or repairing 
any tool or test equipment item which is lost, stolen, or damaged.  The Contractor shall be 
responsible for record keeping relative to inventory and maintenance of the Government 
furnished tools and test.  The Contractor must be licensed to operate all training 
equipment. 
 
4.4 Hazardous Material and Hazardous Waste 
 
4.4.1 Hazardous Material and Environmental Protection.  The Contractor shall comply with 
all hazardous material/environmental protection requirements in accordance with current 
EPA and local BASE Directives 5090.4 series.  This will include but not be limited to: 
 
 a.  Maintaining flammable, corrosive and acid hazardous material storage. 
 
 b.  Maintaining and documenting hazardous material waste handling and 
disposition. 
 
 c.  Maintain a hazardous material spill contingency plan, initiate when required. 
 
 d.  Order through the COR, EPA/DOT approved containers, prepare disposal 
documentation and assist loading of all hazardous material on Government provided 
transport. 
 
4.5 Technical Data Package. 
 
4.51  Accountability.  The Contractor shall maintain the technical data contained in 
Appendix C. 
 
4.52  Replacement.  Documentation which becomes obsolete or requires replacement due 
to normal wear will be replaced by the Government at no charge to the Contractor. 
 
4.53  Changes. 
 
4.5.3.1  Government Initiated.  The Government will provide all change directions resulting 
from Government approved updates or modifications to the Contractor for insertion into the 
technical data package. 
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4.5.3.2 Contractor Initiated.  If, during the course of performance under this SOW, the 
technical data package is found to be incorrect or incomplete, the Contractor shall 
recommend appropriate corrections to the Government. 

 
4.6  Records and Reports.  
 
4.6.1  Maintenance.  The Contractor shall use and comply with the Government reporting 
system.  Examples of current reporting systems include Maintenance and Material 
Management (3M) System, local discrepancy and repair action reporting. 
 
4.6.2 Contract Data Requirements List (CDRL).  The Contractor shall be responsible for 
delivering a completed Graduation Certificate to each student who successfully completes 
each training course under this SOW.  The graduation certificate shall be signed by the 
instructor or other contractor designated representative.  The contractor shall require each 
student to complete a course critique sheet and the contractor shall deliver the critique 
sheets to the COR or his designated representative.  The contractor shall also provide 
lessons learned for improving the course and “red-lined” recommended changes to course 
material.  See attached CDRLs C001 through C004. 
 
4.7  Training.  The Contractor shall be responsible for providing adequate training to 
contractor personnel, other than the provided certification course, to enable these 
personnel to perform the tasks delineated in this SOW.  This shall include as a minimum, 
initial training during the mobilization phase, training of replacement personnel, any 
necessary refresher training, and training required as a result of Government change or 
modification of the training course or equipment. 
 
4.8  Personnel. 
 
4.8.1  Administration/Supervision.  The Contractor shall retain sole administrative and 
supervisory responsibility for all Contractor personnel. The contractor will have sole 
authority over Contractor personnel relative to the performance of instructor services 
rendered under the contract.  The instructor shall be the focal point for routine day-to-day 
interface with the Government. 
 
4.8.2  Safety/Security.  Contractor personnel working on-site do not require a security 
clearance.  Contractor personnel, although recognized as employees and under the 
administrative control of the Contractor, shall be required to comply with the directives and 
requirements of the Navy, base commander, and command as to safety standards and 
security regulations applicable to the assigned site of work.  Contractor personnel shall be 
subject to security and safety inspections and investigations at all times and shall 
immediately report any accident or incident with security or safety implications.  Personnel 
shall also report any other conditions or incidents which could be reasonably expected to 
be of interest to the Government, such as damage to Government property.  All reports 
shall be made to the COR.  All contractor personnel shall be cardiopulmonary resuscitation 
(CPR) qualified. 
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4.8.3  Conduct and dress.  Conduct and dress shall be appropriate to the environment in 
which the work is being performed. Hard hats and steel-toe safety shoes are required to be 
worn outside the classrooms. 
 
4.9  Instructor Qualifications. 
 
4.9.1  Technical Instructor Qualifications.  Each individual selected to perform as an 
instructor shall have a minimum of two (2) years satisfactorily completed experience 
performed as a full time instructor teaching technology closely comparable to the type and 
level involved in the specific course to which the instructor will be assigned.  All instructors 
shall have completed the Navy instructor formal training course or equivalent.  In addition, 
each individual shall have successfully performed as a technician in an equivalent or 
directly related specialty for a minimum of six (6) years for a total of eight (8) years of 
combined experience. 
 
4.9.2  Technical Instructor Certification.  Instructors for the CBVET courses must be 
certified by the Government.  This certification includes the satisfactory completion of the 
training course the instructor will be teaching.  A copy of applicable completion certificate 
shall be provided to the COR. 
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SECTION 5.  SCHEDULING 
 
 

5.1 Training courses.  Training will be scheduled annually by the Naval Facilities 
Engineering Command (NAVFAC) or designated representative and will normally be 
scheduled as follows. 
 
5.1.1  Builder (BU) Training Courses.  BU course convenings for FY99 are provided by 
Appendix D.  A total of 10 BU, Phase I and 6 BU, Phase II courses will be taught in FY99.  
All BU courses will be taught at the Naval Construction Training Center, Gulfport, MS.  Each 
course will consist of 10 days of instruction over a 12-day period.  See Appendix A. 
 
NOTE:  EACH YEAR, ONE OR MORE OF THE SCHEDULED BU COURSES MAY BE 
CONDUCTED AT NCTC PORT HUENEME, CA AND/OR OTHER CONTINENTAL U.S. 
LOCATIONS INSTEAD OF NCTC GULFPORT, MS.  THE CONTRACTOR SHALL 
FURNISH INSTRUCTORS AT THE RATES OF CONTRACT CLINS.  THE CONTRACTOR 
WILL BE GIVEN 60 DAYS NOTICE PRIOR TO EACH COURSE. 
 
5.1.2  Steelworker (SW) Training Courses.  SW course convenings for FY99 are provided 
by Appendix D.  A total of 5 SW, Phase I and 3 SW, Phase II courses will be taught in 
FY99.  All SW courses will be taught at the Naval Construction Training Center, Gulfport, 
MS.  Each course will consist of 10 days of instruction over a 12-day period.  See 
Appendix A. 
 
NOTE:  EACH YEAR, ONE OR MORE OF THE SCHEDULED SW COURSES MAY BE 
CONDUCTED AT NCTC PORT HUENEME, CA AND/OR OTHER CONTINENTAL U.S. 
LOCATIONS INSTEAD OF NCTC GULFPORT, MS.  THE CONTRACTOR SHALL 
FURNISH INSTRUCTORS AT THE RATES OF CONTRACT CLINS.  THE CONTRACTOR 
WILL BE GIVEN 60 DAYS NOTICE PRIOR TO EACH COURSE. 
 
5.1.3  Equipment Operator (EO) Training Courses.  EO courses convenings for FY99 are 
provided by Appendix D.  A total of 14 EO, Phase I and 8 EO, Phase II courses will be 
taught in FY99.  All EO courses will be taught at the Naval Construction Training Center, 
Gulfport, MS.  Each course consists of 10 days of instruction over a 12-day period.  See 
Appendix A. 
 
NOTE:  EACH YEAR, ONE OR MORE OF THE SCHEDULED EO COURSES MAY BE 
CONDUCTED AT NCTC PORT HUENEME, CA AND/OR OTHER CONTINENTAL U.S. 
LOCATIONS INSTEAD OF NCTC GULFPORT, MS.  THE CONTRACTOR SHALL 
FURNISH INSTRUCTORS AT THE RATES OF CONTRACT CLINS.  THE CONTRACTOR 
WILL BE GIVEN 60 DAYS NOTICE PRIOR TO EACH COURSE. 
 
5.1.4  Construction Mechanic (CM) Training Courses.  The CM course convenings for 
FY99 are provided by Appendix D.  A total of 9 CM, Phase I and 4 CM, Phase II courses 
will be taught in FY99.  All CM courses will be taught at the Naval Construction Training 
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Center, Port Hueneme, CA.  Each course consists of 10 days of instruction over a 12-day 
period.  See Appendix A. 
 
NOTE:  EACH YEAR, ONE OR MORE OF THE SCHEDULED CM COURSES MAY BE 
CONDUCTED AT NCTC GULFPORT, MS AND/OR OTHER CONTINENTAL U.S. 
LOCATIONS INSTEAD OF NCTC PORT HUENEME, CA.  THE CONTRACTOR SHALL 
FURNISH INSTRUCTORS AT THE RATES OF CONTRACT CLINS.  THE CONTRACTOR 
WILL BE GIVEN 60 DAYS NOTICE PRIOR TO EACH COURSE. 
 
5.1.5 Construction Electrician (CE) Training Courses. CE course convenings for FY99 
are provided by Appendix D.  A total of 10 CE, Phase I and 10 CE, Phase II courses will be 
taught in FY99.  All CE courses will be taught at the Naval Construction Training Center, 
Port Hueneme, CA.  Each course consists of 10 days of instruction over a 12-day period.  
See Appendix A. 
 
NOTE: EACH YEAR, ONE OR MORE OF THE SCHEDULED CM COURSES MAY BE 
CONDUCTED AT NCTC GULFPORT, MS AND/OR OTHER CONTINENTAL U.S. 
LOCATIONS INSTEAD OF NCTC PORT HUENEME, CA.  THE CONTRACTOR SHALL 
FURNISH INSTRUCTORS AT THE RATES OF CONTRACT CLINS.  THE CONTRACTOR 
WILL BE GIVEN 60 DAYS NOTICE PRIOR TO EACH COURSE. 
 
5.1.6  Utilitiesman (UT) Training Courses.  UT Course convenings for FY99 are provided 
by Appendix D.  A total of 7 UT, Phase I and 2 UT, Phase II courses will be taught in FY99.  
All UT courses will be taught at the Naval Construction Training Center, Port Hueneme, CA.  
Each course consists of 10 days of instruction over a 12-day period.  See Appendix A. 
 
NOTE: EACH YEAR, ONE OR MORE OF THE SCHEDULED CM COURSES MAY BE 
CONDUCTED AT NCTC GULFPORT, MS AND/OR OTHER CONTINENTAL U.S. 
LOCATIONS INSTEAD OF NCTC PORT HUENEME, CA.  THE CONTRACTOR SHALL 
FURNISH INSTRUCTORS AT THE RATES OF CONTRACT CLINS.  THE CONTRACTOR 
WILL BE GIVEN 60 DAYS NOTICE PRIOR TO EACH COURSE. 
 
5.1.7  Additional  Courses.  Additional courses may be developed and substituted for 
existing courses without additional payment to the Contractor as long as total instructor 
(classroom plus laboratory) hours and level of expertise are equal. 
 
5.2 Training Equipment.  The training equipment will be available to the Contractor 
for inspection prior to the scheduled training 

 
5.2.1  Pre-Training, Equipment Inspection and Inventory.  The contractor shall perform an 
inspection and inventory of all training equipment prior to each training exercise.  An 
inventory list and a written report of equipment discrepancies shall be provided to the 
government in sufficient time for the government to replace equipment or complete repairs 
prior to commencement of training. 
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5.2.2  Post Training, Equipment Inspection and Inventory.  The contractor shall inspect and 
inventory all training equipment provided by the government after each training exercise.  
Shortages of equipment and maintenance requirements shall be reported to the COR in 
writing within 24 hours of completion of each training exercise.    
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SECTION 6.  CONTRACTOR PERFORMANCE 
6.1  Adherence to Contract Provisions.  Contractor adherence to the requirements set forth 
in this SOW will be used to evaluate contractor performance.  These provisions include but 
are not limited to, the following:  adherence to safety practices, instructor performance, 
specified responsibilities related to technical data, record keeping and reports, and 
interface with Government personnel.  Unsatisfactory contractor performance of one or 
more tasks, functions, or responsibilities specified in this SOW shall be cause for 
Government inquiry as to the cause.  This inquiry may be formal or informal, depending 
upon the nature and seriousness of the non-adherence.  Continued unsatisfactory 
performance shall be cause for termination or non-exercise of options. 
 
6.2 Monitoring and Evaluation.  The COR, or his designated representative, 
will monitor the quality of instruction performed by the Contractor through use of completed 
copies of instructor performance reports, observation in the classrooms and labs, and from 
student critiques and command feedback. 
 
6.2.1  Measurement of Contractor Performance.  Contractor Performance will be 
measured quantitatively in two ways:  (1) Student Completion Percentage, and (2) 
Contractor Performance Factor.  The Contractor is required to maintain a student 
completion percentage of 90% and a Contractor Performance Factor of 95%.  If either 
quantitative measurement falls below the required percentage, this shall be cause for 
Government inquiry as to the cause, followed by appropriate corrective action. 
 
6.2.1.1  Student Completion Percentage (SCP).  The Student Completion Percentage is 
defined as follows: 
 
     Number of Students Satisfactorily Completed 
  SCP = -------------------------------------------------- X 100% 
     Number of Students Enrolled 
 
 Students that are disenrolled due to illness, command recall, or failure to meet 
prerequisites shall not be charged against SCP.  Courses that are canceled by the 
Government for any reason will not be counted when computing SCP. 
 
6.2.2  Normal Reporting Period  Reports will normally be completed at the end of each 
scheduled training course.  The SCP and CPF shall be calculated for each complete 
training course and reported as required by the Contract Data Requirements List forming a 
part of this contract. 
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SECTION 7.  INSPECTIONS 
7.1  Work Area Inspections.  Work areas and other spaces  assigned to the Contractor 
during training shall be subject to periodic Government cleanliness, safety, and security 
inspections. 
 
7.2  Environmental Protection Agency Inspections.  Periodic Navy or EPA inspections may 
be performed to determine compliance with current EPA and BASE Directives 5090.4 
series regulations in the handling and management of hazardous material and hazardous 
material waste.  The Contractor, at his own expense, will correct any environmental 
discrepancies noted during these inspections.  The contractor is responsible for any 
monetary penalties or litigation imposed by the EPA for non-compliance. 
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SECTION 8.  MOBILIZATION 
8.1  Requirements.  The Mobilization Phase of this contract shall be limited to 90 days.8.3  
Contractor Support Date.  The Contractor shall be responsible for mobilizing and assuming 
full performance responsibility as follows: 
           
 All training courses listed in appendix A     1 Dec 98 
 
8.3.1  Mobilization Milestones. 
 
 Contract effective date        1 Oct 98 
 All instructors must assigned      1 Oct 98 
 Commence Government provided training and certification  1 Oct 98 
 Commence inventory of training material     1 Nov 98 
 Complete all training and certification     15 Nov 98 
 Contractor Support Date        1 Oct 98 
 Commence student training in all courses    1 Dec 98 
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SECTION 9.  CONTRACT CHANGEOVER/EXPIRATION 
 

9.1  Transition to Successor.  If the Contractor is not successful in obtaining the 
subsequent Government contract for the training system or if the Government elects to 
return the function to one performed by in-house personnel, the Contractor shall provide all 
reasonable support to the Government and/or the successor contractor to ensure an 
orderly transition and minimize any adverse impact on the conduct of training mission 
operation.  As a minimum, the Contractor shall present one class of each course of 
instruction taught to either Government personnel or to a follow-on contractor and allow 
access to the site, trainer(s), material, and to all technical data on a not-to-interfere with 
scheduled training basis throughout the transition phase. 
 
9.2  Technical Data.  Upon expiration of this contract the Government shall perform an audit 
of all technical manuals and documentation provided to the Contractor.  This inventory will 
be conducted to ascertain the existence and condition of these items.  The Contractor shall 
be liable for missing items and for repair/replacement of any items which are not in a 
serviceable condition. 
 
9.3 Contract Award to the Incumbent.  If the Contractor is successful in obtaining a follow-
on contract for Contractor Instruction, the requirements of paragraph 9.1 above shall not 
apply.  In order to verify baseline inventories for the follow-on contract, an inventory/audit of 
technical data may be performed by the Government at its discretion as indicated in 
paragraphs 9.2 above. 
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APPENDIX A 
 

TRAINING SCHEDULE 
 
Normal Training Hours: 
The training day shall commence at 0800 and end at 1700 Monday through Friday for all 
training courses listed below.  Any changes to the training hours or the training schedule 
shall be approved in advance by the government.  

 
LOCATION 

 
COURSE 

STUDENT: INSTR 
RATIO 

INSTRUCTORS 
   MIL             KTR 

STUDENTS PER 
CLASS 

GULFPORT, MS BU, PHASE I 6:1      0            4 24 
GULFPORT, MS BU, PHASE I 8:1      0            3 24 
GULFPORT, MS  BU, PHASE I 12:1      0            2 24 
GULFPORT, MS BU, PHASE I 24:1      0            1 24 
GULFPORT, MS BU, PHASE I 6:1      1            3 12 OR 24 
GULFPORT, MS BU, PHASE I 6:1      2            2 12 OR 24 
GULFPORT, MS BU, PHASE I 6:1      3            1 24 
GULFPORT, MS BU, PHASE I 8:1      1            2 24 
GULFPORT, MS BU, PHASE I 8:1      2            1 24 
GULFPORT, MS BU, PHASE I 12:1      1            1 12 

ANNUAL THRU-PUT: 240    
 
 

GULFPORT, MS BU, PHASE II 6:1 0            4 24 
GULFPORT, MS BU, PHASE II 8:1 0            3 24 
GULFPORT, MS BU, PHASE II 12:1 0            2 24 
GULFPORT, MS BU, PHASE II 24:1 0            1 24 
GULFPORT, MS BU, PHASE II 6:1      1            3 24 
GULFPORT, MS BU, PHASE II 6:1 2            2 12 OR 24 
GULFPORT, MS BU, PHASE II 6:1 3            1  24 
GULFPORT, MS BU, PHASE II 8:1 1            2 24 
GULFPORT, MS BU, PHASE II 8:1 2            1 24 
GULFPORT, MS BU, PHASE II 12:1 1            1 12 

ANNUAL THRU-PUT: 144    
 
 

GULFPORT, MS SW, PHASE I 6:1      0            2 12 
GULFPORT, MS SW, PHASE I 12:1      0            1 12 
GULFPORT, MS SW, PHASE I 12:1      1            1 12 

ANNUAL THRU-PUT: 60    
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LOCATION 

 
COURSE 

STUDENT: INSTR 
RATIO 

INSTRUCTORS 
   MIL             KTR 

STUDENTS PER 
CLASS 

GULFPORT, MS SW, PHASE II 12:1 0            1 12 
GULFPORT, MS SW, PHASE II 12:1 1            1 12 

ANNUAL THRU-PUT: 36    
 

GULFPORT, MS EO, Phase I 6:1 0            4 24 
GULFPORT, MS EO, Phase I 8:1 0            3 24 
GULFPORT, MS EO, Phase I 12:1 0            2 24 
GULFPORT, MS EO, Phase I 24:1 0            1 24 
GULFPORT, MS EO, Phase I 12:1 1            1 12 OR 24 
GULFPORT, MS EO, Phase I 8:1 1            2 24 
GULFPORT, MS EO, Phase I 8:1 2            1 24 
GULFPORT, MS EO, Phase I 6:1 1            3 24 
GULFPORT, MS EO, Phase I 6:1 2            2 12 OR 24 
GULFPORT, MS EO, Phase I 6:1 3            1 24 

ANNUAL THRU-PUT: 336    
 
 
 

GULFPORT, MS EO, Phase II 6:1 0            4 24 
GULFPORT, MS EO, Phase II 8:1 0            3 24 
GULFPORT, MS EO, Phase II 12:1 0            2 24 
GULFPORT, MS EO, Phase II 24:1 0            1 24 
GULFPORT, MS EO, Phase II 12:1 1            1 12 OR 24 
GULFPORT, MS EO, Phase II 8:1 1            2 24 
GULFPORT, MS EO, Phase II 8:1 2            1 24 
GULFPORT, MS EO, Phase II 6:1 1            3 24 
GULFPORT, MS EO, Phase II 6:1 2            2 12 OR 24 
GULFPORT, MS EO, Phase II 6:1 3            1 24 

ANNUAL THRU-PUT: 192    
 
 

PORT HUENEME, CA CE, PHASE I 6:1 0            4 24 
PORT HUENEME, CA CE, PHASE I 8:1 0            3 24 
PORT HUENEME, CA CE, PHASE I 12:1 0            2 24 
PORT HUENEME, CA CE, PHASE I 24:1 0            1 24 
PORT HUENEME, CA CE, PHASE I 12:1 1            1 12 OR 24 
PORT HUENEME, CA CE, PHASE I 8:1 1            2 24 
PORT HUENEME, CA CE, PHASE I 8:1 2            1 24 
PORT HUENEME, CA CE, PHASE I 6:1 1            3 24 
PORT HUENEME, CA CE, PHASE I 6:1 2            2 12 OR 24 
PORT HUENEME, CA CE, PHASE I 6:1 3            1 24 
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ANNUAL THRU-PUT: 240    

 
 

LOCATION 
 

COURSE 
STUDENT: INSTR 

RATIO 
INSTRUCTORS 

   MIL             KTR 
STUDENTS PER 

CLASS 
PORT HUENEME, CA CE, PHASE II 6:1 0            2 12 
PORT HUENEME, CA CE, PHASE II 12:1 0            1 12 
PORT HUENEME, CA CE, PHASE II 6:1 1            1 12 
ANNUAL THRU-PUT: 120    

 
 
 

PORT HUENEME, CA CM, PHASE I 6:1 0            4 24 
PORT HUENEME, CA CM, PHASE I 8:1 0            3 24 
PORT HUENEME, CA CM, PHASE I 12:1 0            2 24 
PORT HUENEME, CA CM, PHASE I 24:1 0            1 24 
PORT HUENEME, CA CM, PHASE I 12:1 1            1 12 OR 24 
PORT HUENEME, CA CM, PHASE I 8:1 1            2 24 
PORT HUENEME, CA CM, PHASE I 8:1 2            1 24 
PORT HUENEME, CA CM, PHASE I 6:1 1            3 24 
PORT HUENEME, CA CM, PHASE I 6:1 2            2 12 OR 24 
PORT HUENEME, CA CM, PHASE I 6:1 3            1 24 

ANNUAL THRU-PUT: 216    

 
 

 
PORT HUENEME, CA CM, PHASE II 6:1 0            4 24 
PORT HUENEME, CA CM, PHASE II 8:1 0            3 24 
PORT HUENEME, CA CM, PHASE II 12:1 0            2 24 
PORT HUENEME, CA CM, PHASE II 24:1 0            1 24 
PORT HUENEME, CA CM, PHASE II 12:1 1            1 12 OR 24 
PORT HUENEME, CA CM, PHASE II 8:1 1            2 24 
PORT HUENEME, CA CM, PHASE II 8:1 2            1 24 
PORT HUENEME, CA CM, PHASE II 6:1 1            3 24 
PORT HUENEME, CA CM, PHASE II 6:1 2            2 12 OR 24 
ANNUAL THRU-PUT: 96    

 
 
 

PORT HUENEME, CA UT, PHASE I 6:1 0            2 12 
PORT HUENEME, CA UT, PHASE I 12:1 0            1 12 
PORT HUENEME, CA UT, PHASE I 6:1 1            1 12 
ANNUAL THRU-PUT: 84    
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LOCATION 

 
COURSE 

STUDENT: INSTR 
RATIO 

INSTRUCTORS 
   MIL             KTR 

STUDENTS PER 
CLASS 

PORT HUENEME, CA UT, PHASE II 6:1 0            2 12 
PORT HUENEME, CA UT, PHASE II 12:1 0            1 12 
PORT HUENEME, CA UT, PHASE II 6:1 1            1 12 
ANNUAL THRU-PUT: 24    
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APPENDIX B 
TRAINING EQUIPMENT 

 
BUILDER, PHASE I, TRAINING EQUIPMENT 
 
Provide a listing of training equipment 
 
BUILDER, PHASE II, TRAINING EQUIPMENT 
 
Provide a listing of training equipment 

 
 
 

STEELWORKER, PHASE I, TRAINING EQUIPMENT 
 
Provide a listing of training equipment 
 
STEELWORKER, PHASE II, TRAINING EQUIPMENT 
 
Provide a listing of training equipment 

 
 
 

CONSTRUCTION MECHANIC, PHASE I, TRAINING EQUIPMENT 
 
Provide a listing of training equipment 
 
CONSTRUCTION MECHANIC, PHASE II, TRAINING EQUIPMENT 
 
Provide a listing of training equipment 

 
 
 

CONSTRUCTION ELECTRICIAN, PHASE I, TRAINING EQUIPMENT 
 
Provide a listing of training equipment 
 
CONSTRUCTION ELECTRICIAN, PHASE II, TRAINING EQUIPMENT 
 
Provide a listing of training equipment 
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EQUIPMENT OPERATOR, PHASE I, TRAINING EQUIPMENT 
 
Provide a listing of training equipment 
 
EQUIPMENT OPERATOR, PHASE II, TRAINING EQUIPMENT 
 
Provide a listing of training equipment 

 
 
 

UTILITIESMAN, PHASE I, TRAINING EQUIPMENT 
 
Provide a listing of training equipment 
 
UTILITIESMAN, PHASE II, TRAINING EQUIPMENT 
 
Provide a listing of training equipment 
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APPENDIX C 

TECHNICAL DATA PACKAGE 
TITLE LOCATION NUMBER
 QTYBU, Phase I
 TRAINING PROJECT PLAN 02 
BU, Phase I COURSE TRAINING TASK LIST 02 
BU, Phase I TRAINING COURSE CONTROL DOCUMENT 02 
BU, Phase I LESSON PLAN 05 
BU, Phase I TRAINEE GUIDE 50 
BU, Phase I TRANSPARENCY SET 02 
BU, Phase I TEST PACKAGE 
 15 
 
BU, Phase II TRAINING PROJECT PLAN 02 
BU, Phase II COURSE TRAINING TASK LIST 02 
BU, Phase II TRAINING COURSE CONTROL DOCUMENT 02 
BU, Phase II LESSON PLAN 05 
BU, Phase II TRAINEE GUIDE 50 
BU, Phase II TRANSPARENCY SET 02 
BU, Phase II TEST PACKAGE 15 
 
CE, Phase I TRAINING PROJECT PLAN 02 
CE, Phase I COURSE TRAINING TASK LIST 02 
CE, Phase I TRAINING COURSE CONTROL DOCUMENT 02 
CE, Phase I LESSON PLAN 05 
CE, Phase I TRAINEE GUIDE 50 
CE, Phase I TRANSPARENCY SET 02 
CE, Phase I TEST PACKAGE 15 
 
CE, Phase II TRAINING PROJECT PLAN 02 
CE, Phase II COURSE TRAINING TASK LIST 02 
CE, Phase II TRAINING COURSE CONTROL DOCUMENT 02 
CE, Phase II LESSON PLAN 05 
CE, Phase II TRAINEE GUIDE 50 
CE, Phase II TRANSPARENCY SET 02 
CE, Phase II TEST PACKAGE 15 
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CM, Phase I TRAINING PROJECT PLAN 02 
CM, Phase I COURSE TRAINING TASK LIST 02 
CM, Phase I TRAINING COURSE CONTROL DOCUMENT 02 
CM, Phase I LESSON PLAN 05 
CM, Phase I TRAINEE GUIDE 50 
CM, Phase I TRANSPARENCY SET 02 
CM, Phase I TEST PACKAGE 15 
 
CM, Phase II TRAINING PROJECT PLAN 02 
CM, Phase II COURSE TRAINING TASK LIST 02 
CM, Phase II TRAINING COURSE CONTROL DOCUMENT 02 
CM, Phase II LESSON PLAN 05 
CM, Phase II TRAINEE GUIDE 50 
CM, Phase II TRANSPARENCY SET 02 
CM, Phase II TEST PACKAGE 15 
 
EO, Phase I TRAINING PROJECT PLAN 02 
EO, Phase I COURSE TRAINING TASK LIST 02 
EO, Phase I TRAINING COURSE CONTROL DOCUMENT 02 
EO, Phase I LESSON PLAN 05 
EO, Phase I TRAINEE GUIDE 50 
EO, Phase I TRANSPARENCY SET 02 
EO, Phase I TEST PACKAGE 15 
 
EO, Phase II TRAINING PROJECT PLAN 02 
EO, Phase II COURSE TRAINING TASK LIST 02 
EO, Phase II TRAINING COURSE CONTROL DOCUMENT 02 
EO, Phase II LESSON PLAN 05 
EO, Phase II TRAINEE GUIDE 50 
EO, Phase II TRANSPARENCY SET 02 
EO, Phase II TEST PACKAGE 15 
 
SW, Phase I TRAINING PROJECT PLAN 02 
SW, Phase I COURSE TRAINING TASK LIST 02 
SW, Phase I TRAINING COURSE CONTROL DOCUMENT 02 
SW, Phase I LESSON PLAN 05 
SW, Phase I TRAINEE GUIDE 50 
SW, Phase I TRANSPARENCY SET 02 
SW, Phase I TEST PACKAGE  15 
 
SW, Phase II TRAINING PROJECT PLAN 02 
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SW, Phase II COURSE TRAINING TASK LIST 02 
SW, Phase II TRAINING COURSE CONTROL DOCUMENT 02 
SW, Phase II LESSON PLAN 05 
SW, Phase II TRAINEE GUIDE 50 
SW, Phase II TRANSPARENCY SET 02 
SW, Phase II TEST PACKAGE  15 
 
UT, Phase I TRAINING PROJECT PLAN 02 
UT, Phase I COURSE TRAINING TASK LIST 02 
UT, Phase I TRAINING COURSE CONTROL DOCUMENT 02 
UT, Phase I LESSON PLAN 05 
UT, Phase I TRAINEE GUIDE 50 
UT, Phase I TRANSPARENCY SET 02 
UT, Phase I TEST PACKAGE 15 
 
UT, Phase II TRAINING PROJECT PLAN 02 
UT, Phase II COURSE TRAINING TASK LIST 02 
UT, Phase II TRAINING COURSE CONTROL DOCUMENT 02 
UT, Phase II LESSON PLAN 05 
UT, Phase II TRAINEE GUIDE 50 
UT, Phase II TRANSPARENCY SET 02 
UT, Phase II TEST PACKAGE 15 
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APPENDIX D 
 

PLANNED FY99 CBVET TECHNICAL TRAINING SCHEDULE 
 

 
COURSE 

 
LOCATION 

 
NO. 

CLASSES 

STUDENTS 
PER CLASS 

TOTAL 
STUDENTS 

BU Phase I Gulfport 10 24 240 
BU Phase II Gulfport 06 24 144 
SW Phase I Gulfport 05 12 60 
SW Phase II Gulfport 03 12 36 
EO Phase I Gulfport 14 24 336 
EO Phase II Gulfport 08 24 192 

 Total for Gulfport 46  1,008 
     

CE Phase I Port Hueneme 10 24 240 
CE Phase II Port Hueneme 10 12 120 
CM Phase I Port Hueneme 09 24 216 
CM Phase II Port Hueneme 04 24 96 
UT Phase I Port Hueneme 07 12 84 
UT Phase II Port Hueneme 02 12 24 

 Total for Port Hueneme 42  780 
     
 Total for Gulfport and Port 

Hueneme 
 

88 
  

1,788 
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OPTION #1 
 
 

PROVIDE CBVET TRAINING 
AT 

OTHER 
CONTINENTAL U.S. LOCATIONS 

 
 
The training locations identified by Appendix A, are the primary training sites, however training may be 
required at other locations within the Continental United States.  If training is required, at other 
locations, the government will notify the contractor at least 90 days in advance of the proposed training 
date as to the training course, training location, class capacity, student to instructor ratio, and training 
equipment required.  If such training is required by the government, the government will provide one 
copy of the lesson plan, trainee guide and reference material.  The contractor shall provide all other 
copies of the lesson plans, trainee guides, reference material, and all or part of the logistics support 
including the training equipment to teach the course(s) as determined by the government.  The 
contractor may be required to teach any or all of the training courses listed in Appendix A, at other 
Continental United States locations as determined by the government. 
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OPTION #2 
 
 

PROVIDE OTHER NAVAL CONSTRUCTION FORCE TRAINING 
 
 
The government may require the contractor to teach other Naval Construction Force training courses.  
These courses may be required at Gulfport, MS, Port Hueneme, CA or other Continental U.S. 
locations as determined by the government.  If contractor assistance is desired, the government will 
notify the contractor at least 90 days in advance of the proposed training date as to the training course, 
training location, class capacity, and student to instructor ratio.  If such training is required by the 
government, the government will provide one copy of the lesson plan, trainee guide and reference 
material to the contractor at least 90 days prior to the proposed training date for instructor 
personalization.  The contractor shall provide all other copies of the lesson plans, trainee guides, 
reference material, and all or part of the logistics support including the training equipment to teach the 
course(s) as determined by the government.  
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CONTRACT DATA REQUIREMENTS LIST 
Form Approved 
CMB No. 0704-0188 

 
Public reporting burden for this collection of information is estimated to average 220 hours per response, including the time for reviewing instructions, searching existing data sources, gathering and maintaining the data needed, and 
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